

**GOVERNMENT OF THE DISTRICT OF COLUMBIA
DEPARTMENT OF GENERAL SERVICES**

**DESIGN-BUILD SERVICES
MERRITT MIDDLE SCHOOL MPD CONVERSION**

Solicitation #:DCAM-13-CS-0149

**Addendum No. 5
Issued: July 12, 2013**

This Addendum Number 05 is issued by e-mail on July 12, 2013. Except as modified hereby, the Request for Proposals ("RFP") remains unmodified.

Item #1

Requests for Information: Below is a list of questions and the Department's responses.

1. Per Addendum #3, Item #3, the sole basis of the demolition bid is the "alteration drawings" found in the set of drawings titled "20130624 Merrill Scheme Design in Progress.pdf" previously Issued through Addendum #2. Please confirm that our price is to be limited to the information provided in these drawings, sheet nos. A1.01 "Lower Level Alteration Plan;" A1.02 "Upper Level Alteration Plan;" A1.03 "Roof Level Alteration Plan;" A1.04 "Lower Level Alteration RCP;" and A1.05 "Upper Level Alteration RCP." Specifically, please confirm that the items included on (but not limited to) the following list are to be excluded from our bid:
 - a. Demolition of windows and skylights. **Response: Yes, however all interior glass and mullions are to be demolished.**
 - b. Demolition of electrical systems, equipment, distribution except for removal of lighting and cap and make safe at light fixtures as shown on the Alteration RCPs. **Response: No. Please see note 13 on drawings A101, A102, A104 and A105.**
 - c. Demolition of mechanical systems, including all equipment and distribution. **Response: No. Please see note 11 on drawings A101, A102, A104 and A105.**
 - d. Demolition of plumbing systems, including all equipment and distribution. **Response: No. Please see note 12 on drawings A101, A102, A104 and A105.**
 - e. Demolition of roofing. **Response: Yes.**
 - f. Any other items not specifically indicated on the above-noted Alteration Plans. **Response: No. Please see Alteration Notes on drawings A101, A102, A104 and A105.**

Item #2

The bid date remains unchanged. Proposals are due by **July 18, 2013 at 2:00 pm EDT.** Proposals that are hand-delivered should be delivered to the attention of: Danyel Riley, Contract Specialist, at **Frank D. Reeves Center, 2000 14th Street, NW, 8th floor, Washington, DC 20009.**

- End of Addendum No. 5 -